

For Supply, Installation, Commissioning, Operation & Maintenance of Court Jail Video Conferencing System and Laying of Optical Fibre (underground and aerial) Between Courts and Jails on turnkey basis.

Corrigendum for Pre-bid Response for Tender Ref: JAPIT/VC/CJ/02/2018

Corrigendum – II				
SN	RFP Reference(s) (Section & Page Number(s))	Content of RFP requiring Clarification(s)	Points of Clarification/Suggestion	JAPIT Clarification
1	Section - 4, Eligibility Criteria, SI No 8, Page No 15 Colum - Documents required Bidder Experience in laying Optical Fibre (underground and/or aerial) (Any Partner in case of consortium)	12. Relevant work order/Agreement Copy AND 13. Completion / installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client	Supporting documents should be submitted as follows : 12. Relevant work order/Agreement Copy AND 13. Completion / installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client OR in case of DPSU (Govt Organisation), Self Certification by an officer of the rank of not less than General Manager will be acceptable in place of completion certificate.	For PSU and Govt entities only: Documents against this criteria may be submitted by masking the confidential information if required to be maintained the secrecy as per Defence guideline. The same has to be duly certified by competent officer not less than the rank of Director in Govt. of India. Other terms and condition will remain same.
2	Section - 4, Eligibility Criteria, SI No 9, Page No 15 Colum - Documents required Experience in Installation, Commissioning & Maintenance of Video Conferencing System	14. Relevant work order/Agreement copy And 15. Completion Certificate OR ongoing certificate or installation certificate from Client on clients letter head. Note: Only Value related to Supply, Installation, Commissioning, Operation & Maintenance Video conferencing System components will be considered in work orders. Value of other hardware like Servers, Video Phones/IP phones , UPS etc. Would not be considered.	Supporting documents should be submitted as follows : 1. Relevant work order/Agreement copy 2. Completion Certificate OR ongoing certificate or installation certificate from Client on clients letter head. OR in case of DPSU (Govt Organisation), Self Certification by an officer of the rank of not less than General Manager will be acceptable in place of completion certificate.	For PSU and Govt entities only: Documents against this criteria may be submitted by masking the confidential information if required to be maintained the secrecy as per Defence guideline. The same has to be duly certified by competent officer not less than the rank of Director in Govt. of India. Other terms and condition will remain same.

3	Section - 8, Scoring Model, SI No 4, Page No 49 Column - Supporting documents	I. Work Order/ Agreement Copy and II. Completion /installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client	Supporting documents should be submitted as follows : I. Work Order/ Agreement Copy and II. Completion /installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client OR in case of DPSU (Govt Organisation), Work Order Nos and Self Certification by an officer of the rank of not less than General Manager will be acceptable in place of completion certificate.	For PSU and Govt entities only: Documents against this criteria may be submitted by masking the confidential information if required to be maintained the secrecy as per Defence guideline. The same has to be duly certified by competent officer not less than the rank of Director in Govt. of India. Other terms and condition will remain same.
4	Section - 8, Scoring Model, SI No 6, Page No 49 Column - Supporting documents	I. Work Order/ Agreement Copy and II. Completion/installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client	I. Work Order/ Agreement Copy and II. Completion/installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client OR in case of DPSU (Govt Organisation), Work Order Nos and Self Certification by an officer of the rank of not less than General Manager will be acceptable in place of completion certificate.	For PSU and Govt entities only: Documents against this criteria may be submitted by masking the confidential information if required to be maintained the secrecy as per Defence guideline. The same has to be duly certified by competent officer not less than the rank of Director in Govt. of India. Other terms and condition will remain same.
5	Section - 8, Scoring Model, SI No 7, Page No 49 Column - Supporting documents	I. Work Order/ Agreement Copy and II. Completion/installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client	I. Work Order/ Agreement Copy and II. Completion/installation Certificate or On Going certificate from Client on client letter head or duly sealed and stamped by client OR in case of DPSU (Govt Organisation), Work Order Nos and Self Certification by an officer of the rank of not less than General Manager will be acceptable in place of completion certificate.	For PSU and Govt entities only: Documents against this criteria may be submitted by masking the confidential information if required to be maintained the secrecy as per Defence guideline. The same has to be duly certified by competent officer not less than the rank of Director in Govt. of India. Other terms and condition will remain same.

6	Bidder Turnover from Supply, Installation, Commissioning & Maintenance of Video Conferencing System	Out of the total annual turnover of the company a minimum of Rs. 10 Crore should be from Supply, Installation, Commissioning, Operation & Maintenance of Video Conferencing System in India in any of the three Consecutive Financial Year (FY12-13, FY13-14, FY14- 15 OR FY13-14, FY14-15,FY15-16 OR FY 14-15,FY 15-16 & FY 16-17)		Prime Bidder (in case of consortium(Turnover from Supply, Installation, Commissioning & Maintenance of Video Conferencing System
7	Experience in Installation, Commissioning & Maintenance of Video Conferencing System	The bidder should have done at least one projects directly of Supply, Installation, Commissioning & Maintenance of Video Conferencing System of worth Rs. 2 crore each with Departments of State Government / Central Government or PSU/ Semi Government organizations / Quasi Governments organizations in India in last 5 years (till 16-17)	The bidder should have done at least two projects directly or through a System Integrator of Supply, Installation, Commissioning & Maintenance of Video Conferencing System of worth Rs. 2 crore each with Departments of State Government / Central Government or PSU/ Semi Government organizations / Quasi Governments organizations in India in last 5 years (till 16-17)	The bidder should have done at least one projects directly or through a System Integrator of Supply, Installation, Commissioning & Maintenance of Video Conferencing System of worth Rs. 2 crore each with Departments of State Government / Central Government or PSU/ Semi Government organizations / Quasi Governments organizations in India in last 5 years (till 16-17)
8	Page 124. Point #2 Of L3 switch	The Switch should have minimum 24 x 10/100/1000 base-T PoE + Ports with 4 x 1G/10G SFP+ ports (LX), Min 2 port should be upgradable to 40G based SFP/QSFP+ port.	Change Request : The Switch should have minimum 24 x 10/100/1000 base-T PoE + Ports with 4 x 1G OR 2 * 10G SFP+ uplink ports (LX)	The Switch should have minimum 24 x 10/100/1000 base-T PoE + Ports with 4 x 10G SFP+ ports (LX), Min 2 port should be upgradable to 40G based SFP/QSFP+ port.

9	Page 124. Point #9 Of L3 switch	Should support stacking facility with dedicated stacking port and support minimum total stacking bandwidth of 40 Gbps. Should support stacking of eight switches into a virtual switch. Should be stacked in geographically separate location.	Change Request : Should support stacking facility with dedicated stacking port other than the ports asked under the interface requirement and support minimum total stacking bandwidth of 80 Gbps. Should support stacking of eight switches in a single virtual/physical stack.	Should support stacking facility with minimum total stacking bandwidth of 80 Gbps. Should support stacking of eight switches into a virtual/physical single stack switch.
10	Page 127, Point#64 OF. L3 switch	The switch should be EAL3/NDPP/FIP and IPv6 Gold Ready certified (Must attach Proof)	Change Request : The switch should be EAL3/NDPP and IPv6 Gold Ready certified.	The switch should be EAL3/NDPP/FIP/PCI and IPv6 Gold Ready certified (Must attach Proof)
11	Section: F L2 Switch, Page No: 130	IPv6 Features: IPv6 First Hop security and IPv6 Gold Ready at the time of bidding	IPv6 First Hop Security features is specific to OEM and restrict to others OEM. Request to remove this clause	Clause stands deleted
12	Page 127, Point#63 OF. L3 switch	Switch OEM should be in the Gartner's Leaders or Challengers or Visionary quadrant for Wired and Wireless LAN Access (Must attach Proof)	Change Request : Switch OEM should be in the Gartner's Leaders or Challengers quadrant for Wired and Wireless LAN Access	Switch OEM should be in the Gartner's quadrant for Wired and Wireless LAN Access. (Must Attach Proof)
13	Page 130, Point#41 Of L2 switch	The switch should be EAL3/NDPP/FIPS certified (Must Attach Proof)	Change Request : The switch should be EAL3/NDPP/PCI certified (Must Attach Proof)	The switch should be EAL3/NDPP/FIPS/PCI certified (Must Attach Proof)
14	Annexure VIII - VC Court & Jail Side # 10	H.281 far end camera control	We request you to modify the same to far end camera control using either H.281/H.245	H.281/H.245

15	E. L3 switch Layer 3 feature Point 15	RIPng should be supported from day 1.	RIPng /OSPFv3 should be supported from day 1.	RIPng/OSPFv3 should be supported from day 1.
16	F. L2 switch Point 3	The switch should support a minimum of 2 x 1G SFP Uplinks with LH/LX Modules	The switch should support a minimum of 2 x 1/10G SFP+ Uplinks with LH/LX Modules	The switch should support a minimum of 2 x 10G SFP+ Uplinks with LH/LX Modules
17	RFP Reference Number	Ref No.: JAPIT/VC/02/2018		Ref No.: JAPIT/VC/CJ/02/2018
18	F. L2 switch Point 41	The switch should be EAL3/NDPP/FIPS certified	The switch should be EAL3/NDPP/FIPS/PCI certified	The switch should be EAL3/NDPP/FIPS/PCI certified
19	14.1 Delay in Implantation	A penalty of 1% of the CAPEX will be levied on every week of delay up to a limit of 10% of CAPEX value. Any penalties/ liquidated damages, as applicable, for delay and non-performance, as mentioned in this RFP, will be deducted from the payments for the respective milestones. Once the limit is reached, the JAP-IT / User Department may consider to forfeit PBG and the contract may be liable for termination, in part or whole, at the discretion of JAPIT and at the risk and cost of the selected Bidder.		A penalty of 1% of the CAPEX will be levied on every week of delay up to a limit of 10% of CAPEX value. Any penalties/ liquidated damages, as applicable, for delay and non-performance, as mentioned in this RFP, will be deducted from the payments for the respective milestones. Once the limit is reached, the JAP-IT / User Department may consider to forfeit PBG and the contract may be liable for termination and Blacklist, in part or whole, at the discretion of JAPIT and at the risk and cost of the selected Bidder.
20	Page 128, Point#19 Of L2 switch	The switch should support an External Redundant Power Supply and Variable fan speed control	Change Request: The switch should support an External Redundant Power Supply	The switch should support an External Redundant Power Supply
21	Annexure VIII - VC Court & Jail Side # 4	H.264 Video protocols	We request you to delete H.264 as H.264 means H.264 AVC/SVC, which is specified in point # 6 of the RFP	H.264/ H.264 AVC/SVC Video protocols
22	Annexure VIII - VC Court & Jail Side # 3	H.263 Video protocols	We request you to modify the clause to " Backward compatible with H.263".	H.263/ " Backward compatible with H.263 Video protocols

23	Annexure VIII - VC Jail Side # 20	One Line level audio input to connect with external audio system	We request you to modify the clause to " Should minimum one Line level Auxiliary audio/HDMI input to connect with external audio system. Necessary converter and cable etc. should be supplied with the system". The same clause is mentioned in the VC Court side specification	Should minimum one Line level Auxiliary audio/HDMI input to connect with external audio system. Necessary converter and cable etc. should be supplied with the system
----	--------------------------------------	------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Revised Payment Terms: For CAPEX

SN	Percentage (%) of Payment)	Payment Terms
1.	50 %	Payment will be released after successful supply and delivery of all the items has to be made at the respective locations i.e Court and Jail Premises as mentioned in the RFP on submission of invoice along with delivery challan duly signed by Jail Superintendent and registrar/ Nodal officer of Civil Court from each location as mentioned phase wise Note: Intimation of Delivery to concern Authority should be given one week before Delivery.
2.	40 %	Payment will be released after successful Installation, commissioning and operational and submission of completion report duly signed by Jail Superintendent and registrar/ Nodal officer of Civil Court from each location of all the items mentioned in the RFP in phase wise as mentioned
3	10 %	.5% of total capex per quarter for 20 quarter (As per SLA – Performance report to be submitted duly signed by concerned authority as mentioned above)

Other terms & conditions will remain same as per RFP.

Sd/-
Syed Mumtaz Hussain
JAP-IT

Sd/-
D K Gupta,
System Analyst
JAP-IT

Sd/-
Rajesh Choudhary
Sr. Consultant SeMT

Sd/-
S N Sahu
Under Secretary
Finance cum Planning

Sd/-
S Ghosh, NIC

Sd/-
Sarvesh Singhal
C.E.O. JAP-IT

